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APPENDIX B 
EMRC Waste Collection Data  

 



Waste Collection Systems in the EMRC 

KERBSIDE COLLECTION VERGE COLLECTION PUBLIC PLACE COLLECTION SELF HAULED WASTE 

Member 
Council 

Refuse 
240-L 
MGB 

(green lid) 

Recyclables 
240-L MGB 
(yellow lid) 

Greenwaste 
240-L MGB 
(brown lid) 

Bulk 
Verge 

Greenwaste 
Verge 

Bulk Bin 
3m3 

Green-
waste from 

council 
works 

Inert 
waste 
from 

council 
works 

Public 
Litter Bins 

 

Red Hill 
Tip 

Passes 

 
Transfer 
Station 
Passes 

 
Frequency of 
collection weekly fortnightly fortnightly annual annual on 

request as required as required as required n/a n/a 

Town of 
Bassendean 

1
 

1          

City of 
Bayswater 

1 1 1   

 
(3 bulk 

bins or tip 
passes 

per year) 

     

City of 
Belmont      

  
(4 bulk 

bins per 
year) 

     

Shire of 
Kalamunda 

2
 

  
3 

(biannual) 
  

(biannual)     4
 

5 

Shire of 
Mundaring 

1    
(biannual)         

City of Swan 1 1   
(biannual)        

Source – EMRC-95755 Strategic Waste Management Plan (2009) 

                                                 
1 Also offered to small commercial properties 
2 140L MGB 
3 Greenwaste is separated from bulk waste for processing 
4 At cost to the household 
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Term Sheet – Build, Own and Operate Contract Model 

1 Introduction 

1.1 Form of Contract 

The Build, Own and Operate Agreement (Agreement) to be entered into between the 
parties in respect of the delivery of the resource recovery facility (RRF) to be located at 
Lot 12, 1204 Toodyay Road, Red Hill, Western Australia

1
 (Project) will incorporate the 

key contractual terms as set out in this term sheet. 

This term sheet is a summary of the key contractual terms which will be incorporated into 
the Agreement and is not a complete summary of all of the contractual terms of the 
Agreement. 

1.2 Parties 

The Agreement will be entered into by the following parties: 

(a) the Eastern Metropolitan Regional Council (EMRC); and 

(b) the successful proponent for the Project (Contractor). 

2 Contractual Terms 

The following is a list of the key contractual terms which will be incorporated into the 
Agreement. The Agreement will address the key contractual terms in further detail. 

                                                      
1 EMRC’s preferred site is Red Hill, Lot 12, 1204 Toodyay Road, Red Hill, Western Australia. There is another available site 
at Hazelmere, being Lots 100 and 201 (No. 77 and 91), Lakes Road, Hazelmere, Western Australia. The proponents are 
requested to advise as to whether EMRC’s preferred site is acceptable or, if not, whether the other available site is 
acceptable. 



 2     Contractual Terms 
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No. Subject Contractual Term 

1  Conditions precedent The Contractor must satisfy the following conditions precedent 
prior to the Agreement coming into operation: 

• execution of the project agreements; 

• evidence of financial closing; 

• evidence that all insurance required for the Project is in 
place; 

• evidence that the key subcontracts  and the financing 
documents have been executed, are in full force and effect 
and conform to the term sheets provided by the Contractor 
with the proposal; and 

• evidence that all authorisations to permit construction of the 
RRF have been obtained (except for the environmental 
approval required under Part IV of the Environmental 
Protection Act 1986 (WA) and all zoning approvals for the 
Project, which will be obtained by EMRC). 

EMRC may terminate the Agreement if the conditions 
precedent are not satisfied by the required date. 

The Contractor is responsible for satisfying the conditions 
precedent. 

2  Term The term of the Agreement (Term) is 20 years commencing on 
the date of practical completion of the RRF. 

Prior to the expiration of the Term, the parties must agree the 
transition arrangements which will apply at the end of the Term 
(having regard to the requirements of the Local Government 
Act 1995 (WA)), including whether: 

• the Agreement will be extended; 

• new proposals will be called for the provision of the services 
or otherwise; 

• the Contractor must decommission and remove the RRF 
from the site; and/or 

• EMRC will purchase the RRF and, if so, the terms of the 
purchase of the RRF. 

If the parties cannot agree, the Contractor must decommission 
and remove the RRF from the site. 

3  Project committee There will be a project committee to oversee the Project 
consisting of an independent chairperson and an equal number 
of senior representatives of EMRC and the Contractor. 

Decisions of the project committee are recommendations to the 
parties, but are non-binding. 

4  Key personnel The Contractor must ensure that the key personnel retain their 
roles in respect of the Project, unless EMRC consents or the 
person resigns, dies or is unable to continue to perform due to 
illness. 

Without limitation, the same clause must be included in the 
EPC contract, the O&M contract and the marketing contract. 




